

**REQUEST FOR PROPOSAL**  
**#2009- 01**  
**PLANNING CONSULTANT SERVICES**

**ATTACHMENT 1**  
**PLANNING CONSULTANT DELIVERABLE LIST**

#	Planning Consultant Deliverable List	Minimum Consortium Review Period (Business Days)
<b>Project Management Deliverables</b>		
1.	C-IV Procurement Project – Project Facility Plan	5
2.	Project Facility Complete Report	5
3.	C-IV Procurement Project - Project Management Plan	10
4.	Initial C-IV Procurement Project - Work Plan	10
5.	Planning Deliverable Development, Production, and Acceptance Plan	5
6.	Monthly Status Report #1 (11/09)	5
7.	Monthly Status Report #2 (12/09)	5
8.	Monthly Status Report #3 (01/10)	5
9.	Monthly Status Report #4 (02/10)	5
10.	Monthly Status Report # 5 (03/10)	5
11.	Monthly Status Report #6 (04/10)	5
12.	Monthly Status Report #7 (05/10)	5
13.	Monthly Status Report #8 (06/10)	5
14.	Monthly Status Report #9 (07/10)	5
15.	Monthly Status Report #10 (08/10)	5
16.	Monthly Status Report # 11 (09/10)	5
17.	Monthly Status Report #12 (10/10)	5
18.	Monthly Status Report #13 (11/10)	5
19.	Monthly Status Report # 14 (12/10)	5
20.	Monthly Status Report # 15 (01/11)	5
21.	Monthly Status Report #16 (02/11)	5
22.	Monthly Status Report # 17 (03/11)	5
23.	Monthly Status Report #18 (04/11)	5
24.	Monthly Status Report #19 (05/11)	5
25.	Procurement Library Development, Deployment and Maintenance Plan	5
26.	Procurement Library Deployment Complete Report	5
27.	Planning Consultant Agreement Management Plan	5
28.	Master Requirements Analysis Document	5
29.	Decision Acceptance Document	5
30.	Requirements Traceability Matrix	5
31.	Service Level Agreement Matrix	5
32.	C-IV Procurement Project – M&O Request for Proposal	20
33.	Proposal Evaluation Guide	10
34.	Transition Analysis and Support	10
35.	Vendor Selection Report	5